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1 Introduction 

1.1 Purpose and Scope 
The purpose of this RFPSat Ground Mission Requirements Document (GMRD) is to provide an initial description of the 
ground system capabilities (engineering and operations) required to successfully support the RFPSat mission.  The scope of 
this document includes all aspects of communicating with the RFPSat space vehicle including, but not limited to: Telemetry 
Tracking & Command (TT&C), experiment and spacecraft state-of-health (SOH), and experiment science data.  The 
requirements specified in this document allow Det 12/VO to generate a planning estimate for mission engineering and 
operations to be provided to the RFPSat Mission Program Office (Det 12/ST).  This GMRD contains requirement for both 
the Space Test and Engineering Contract (STEC) and the Engineering, Development and Sustainment (EDS) contractors. 

1.2 Approval and Revisions 
Det 12/ST will be the Approval Authority for this RFPSat GMRD.  Once the GMRD is approved, all updates to this 
document will be incorporated into the Ground Specification Document (GSD). 

1.3 Applicable Documents 
None 

1.4 Conventions and Nomenclature 
In this document, the following nomenclature and conventions shall apply: 
 
Items that are numbered and italicized are RFPSat requirements being levied on VO.  The contractor (STEC or EDS) that is 
responsible for fulfilling each requirement is indicated in parenthesis after each requirement.  Descriptive information is 
included in each section to provide background and rationale for the requirements.  The roles and responsibility section 
should be used to assist VO in determining the scope of the work to be done. 
 
Spacecraft (SC) refers to the summation of hardware and software that provides the required resources and environmental 
controls to the experiment during launch and on-orbit operations.  This is also referred to as the “bus”.  The term space 
vehicle (SV) refers to the SC plus the integrated experiment.  The term RFPSat is synonymous with the term “Space 
Vehicle.” 
 
The term “spacecraft contractor” refers to the prime contractor (SatBuilder Corporation) for the bus and its subcontractors. 
 
The term “Research, Development, Test, and Evaluation (RDT&E) Support Complex (RSC),” refers to the equipment, 
software, and the physical facilities used for satellite operations. 
 
The term “Det 12/VO,” or “VO,” refers to a Detachment within the Space and Missile Systems Center, Air Force Space 
Command that is responsible for operating the RSC.  The RSC and Det 12/VO cannot be used interchangeably; Det 12/VO 
is an organization and the RSC is a facility. 
 
For the purposes of this document, the term, “Space Test Program (STP)” is synonymous with “Det 12/ST.” The term, 
“RFPSat Satellite Program Office (SPO)” is STP.  The director of Det 12/ST is also known as the “Program Director.”  A 
representative for the Mission Director (MDR) during On-Orbit Operations as well as rehearsals and training is designated 
the “Mission Director Representative.” 
 
The term “Mission Control Team (MCT)” refers to the VO staff.  They perform the day-to-day planning, monitoring, and 
commanding of the spacecraft.  All hands-on activities are performed by the MCT. 
 
The term “Mission Control Force (MCF)” refers to the combination of VO MCT, ST, Aerospace, MDR, PI’s, and the 
spacecraft contractor personnel. 
 
The term “Air Force Satellite Control Network (AFSCN)” refers to the antennas, control nodes and communications lines 
used for Space Ground Link System (SGLS) commanding and data retrieving. 
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1.5 Mission Description 
RFPSat will be launched on a Minotaur from Vandenberg AFB into a sun synchronous 800 km circular orbit in October 
2006. 

1.5.1 Spacecraft Brief Description 
The RFPSat spacecraft bus is being constructed by SatBuilder Corporation and is a 3-axis stabilized spacecraft.  It has 
deployable and body mounted solar arrays and is power positive in all attitudes (pre- and post- solar array deployment).  
RFPSat is primarily a single-string space vehicle.  The on-board TT&C system includes the capability to uplink commands 
via SGLS S-Band and the ability to downlink SV data via SGLS and X-Band.  The Space Vehicle Handbook will describe 
all subsystems in detail and should be referenced for final design. 

1.5.2 Experiment Brief Descriptions 

1.5.2.1 Experiment 1 (Prime Experiment) 
Experiment 1 is a high-resolution gimbaled hyper spectral imager implementing onboard data compression.  Experiment 1 
has three operating modes: calibration, image and standby.  The calibration of the instrument will occur every six months 
during the mission and involve uploads of calibration parameters.  After Launch and Early Orbit (L&EO), the experiment 
will be in Image Mode for five consecutive days each month for the duration of the mission.  Image Mode requires rapid 
upload of experiment command data and quick turnaround of retrieved experiment data.  The experiment image target 
uploads will be received by VO at any time during the 5 consecutive days but will be received at least 12 hours prior to the 
imaging event.  A commercial X-Band provider will be used to capture this high rate experiment data in addition to SGLS 
low rate experiment data.  The experimenter has a direct link to the X-Band provider to retrieve the X-Band data. When not 
imaging or calibrating, the experiment will be in Standby Mode. 

1.5.2.2  Experiment 2 
Experiment 2 is a demonstration of a new onboard processor that detects and corrects bit errors.  Once turned on, this 
experiment will run continuously for the life of the mission with quarterly memory uploads and daily downloads of 
experiment data. 

1.5.2.3 Experiment 3 
Experiment 3 is a new demonstration of micro-electronic technology.  This free-flying experiment, which is ejected from 
the space vehicle, will be used to perform a visual inspection of the RFPSat spacecraft.  All telemetry collection and 
commanding, with the exception of the eject command, will be performed by the experimenter using an independent 
ground station located in Colorado Springs, CO.  This experiment will be released 11 months into the mission and will 
require two days of special operations. 

1.5.3 Mission Timeline 
RFPSat is scheduled to launch on a Minotaur launch vehicle from Vandenberg in October 2006.  All experiments will be 
powered off during launch. 
 
The L&EO period for RFPSat has been defined as not greater than the first 30 days on orbit with minimum mission 
duration of two years including the L&EO phase. 
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2 Mission Operations requirements 

2.1 Mission Operations Overview 

2.2 Spacecraft Operations  
The following requirements are applicable for all phases of the mission.   
 

MO01:  VO shall contact RFPSat space vehicle at least every eight hours via the AFSCN to ensure mission state-
of-health. (STEC) 
MO02:  VO shall detect, respond to, document, and report SV anomalies.  (STEC) 
MO03: VO shall provide at least 35 minutes per day of SGLS low-rate experiment data downlink time. (STEC) 
MO04:  VO shall monitor real-time SOH for out of limit conditions and execute contingencies as specified in the 
On-Orbit Handbook (OOH). (STEC) 
MO05:  For the life of the mission, VO shall trend spacecraft SOH and stored SOH using the spacecraft 
contractor-provided trending tool. (STEC) 

2.2.1 Launch and Early Orbit 
MO06: VO shall be staffed to support the L&EO Phase up to 7 days a week, 24 hours a day for up to 30 days. 
(STEC) 
MO07:  VO shall collect SV SOH data within three hours of orbit insertion to ascertain the status of deployment 
and SV state of health. (STEC) 

2.2.2 Normal Operations 
MO08:  VO shall trend the spacecraft clock drift and update the clock as necessary. (STEC) 
MO09:  VO shall not allow the stored SOH data to age beyond 18 hours before it is downlinked. (STEC) 

2.3 Experiment Operations 

2.3.1 Launch and Early Orbit 
 All experiments will be powered off during launch.  Specific activities for L&EO will be contained in the OOH. 

2.3.2 Normal Operations 

2.3.2.1  Experiment 1  
PO01:  VO shall upload experiment targets within 8 hours of an imaging event. (STEC) 
PO02:  VO shall schedule and coordinate with the commercial X-Band provider, the high-rate experiment data 
downloads during Experiment 1 monthly imaging events. (STEC) 
PO03:  VO shall dump SGLS low-rate experiment data during monthly imaging events. (STEC) 
PO04:  VO shall upload calibration tables every six months during the mission. (STEC) 
PO05:  VO shall command Experiment 1 into standby mode when it is not in image or calibration mode. (STEC)  

2.3.2.2 Experiment 2  
PO06:  Up to four times a year, VO shall upload Experiment 2 memory uploads.  (STEC) 
PO07:  VO shall dump Experiment 2 data daily. (STEC) 

2.3.2.3 Experiment 3  
PO08:  VO shall coordinate with the Experiment 3 ground station during release of Experiment 3. (STEC) 
PO09:  VO shall release Experiment 3 in sight of both an AFSCN ground station and the Experiment 3 ground 
system.  (STEC) 
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2.4 Data Quality Requirements 
The goal for recovering experiment data recorded on the spacecraft is 100%.  However, there are no data quality 
requirements on Experiment 1 X-Band data.  Experiment 3 does not have any data quality nor data latency requirements 
since the RSC does not receive any telemetry from this experiment. 
 

DQ01:  During Experiment 1 Image Mode operations, VO shall retrieve 100% of Experiment 1 SGLS low-rate 
data recorded on the spacecraft (calculated on a per day basis). (STEC) 
DQ02:  During Calibration Mode, VO shall receive 80% of Experiment 1 SGLS low-rate data recorded on the 
spacecraft (calculated on a per day basis). (STEC) 
DQ03:  During normal operations, VO shall retrieve 80% of Experiment 2 SGLS low-rate data recorded on the 
spacecraft (calculated on a per day basis). (STEC) 

2.5 Data Latency Requirements 
DL01:  During Imaging Mode, VO shall make SGLS low-rate Experiment 1 data available to the experimenter 
within 6 hours of ground receipt. (STEC) 
DL02:  During Calibration Mode, VO shall make Experiment 1 SLGS low-rate data available to the experimenter 
within 24 hours of ground receipt. (STEC) 
DL03:  During normal operations, VO shall make Experiment 2 SGLS low-rate data available to the experimenter 
within 24 hours of ground receipt. (STEC) 
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3 Organizational Description 

3.1 Organization 
This section describes the organizations involved in the RFPSat operations, their roles and responsibilities for the mission. 
 
 Det 12/ST will fund Det 12/VO to execute RFPSat flight readiness activities and two years of operations.  Det 12/ST is 

responsible for the overall mission. 
 If extended mission operations (beyond two years) are desired, the experiment organizations may fund Det 12/VO to 

operate RFPSat, or they may fund Det 12/VO to transition operations to another organization. 
 Det 12/VO is the operations execution organization. 
 SatBuilder Corporation will build the spacecraft, integrate the experiments, and provide technical expertise concerning 

the space vehicle under the direction of Det 12/ST. 
 The experimenter will support experiment checkout, operations, and anomaly resolution. 

3.2 Roles and Responsibilities 

3.2.1 ST Roles and Responsibilities 

3.2.1.1  Pre-Mission 
 Provide an interface between the spacecraft contractor, experimenters, and Det 12/VO for RFPSat operations planning, 

pre-flight compatibility/verification tests, and two years of on-orbit operations support. 
 Lead weekly Mission Operations Integrated Product Team (IPT) teleconferences. 
 Lead Mission Operations Working Groups (MOWGs). 
 Participate in rehearsals and compatibility tests as the MDR. 
 Plan, coordinate, and lead the SV-to-RSC Factory Compatibility Test (FCT) and Launch Base Compatibility Test 

(LBCT). 
 Provide all support and deliverables IAW the agreed-upon RSC Readiness schedule. 

3.2.1.2  Launch and Early Orbit 
 Serve as Mission Director and provide MDRs. 
 Lead the MCF. 
 Serve as the interface between experimenters, spacecraft contractor, and Det 12/VO. 
 Coordinate all memograms and pass plans between the MCF. 
 Chair anomaly meetings. 
 Assess the contractual and mission impact of anomalous SV performance. 

3.2.1.3  Normal Operations 
 Serve as Mission Director and provide MDRs. 
 Resolve conflicts among spacecraft contractor, the experiment, and Det 12/VO. 
 Lead anomaly resolution efforts, as required. 
 Approve changes to priorities required to resolve mission anomalies. 

3.2.1.4  End-of-Life Operations 
 Ensure End-of-Life plan is executed at the termination of the mission. 
 Give the final Go/No Go decision as to when this plan is implemented. 

3.2.2 Spacecraft Contractor Roles and Responsibilities  

3.2.2.1  Pre-Mission 
 Analyze, design, manufacture, and test SC; integrate experiments; and test the SV. 
 Participate in weekly Mission Operations IPT teleconferences. 
 Participate in MOWGs. 
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 Provide AFSCN Program Requirement Document (PRD) inputs related to the required spacecraft design to 
VO. 

 Provide GSD and Ground Interface Control Document (GICD) inputs for VO development of RSC interface 
documentation. 

 Develop and publish OOH, Space Vehicle Handbook (SVH), and Command and Telemetry Handbook (CTH). 
 Provide inputs and review RSC-developed telemetry displays. 
 Provide training to operations personnel to operate the SV safely. 
 Provide input to ST test plan for the FCT and LBCT. 
 Support rehearsal planning by providing a representative on the rehearsal committee to assist in the generation 

of scripts and anomalies. 
 Make spacecraft simulator (required) and SC (goal) available for RSC database/software checkout and 

rehearsals. 
 Participate in rehearsals. 
 Support VO in normal and contingency operations pass plan development and review. 
 Review and sign off on all L&EO pass plans prior to execution. 

3.2.2.2  Launch and Early Orbit 
 Provide spacecraft command uploads as required. 
 Provide vehicle, subsystems, and operations technical advisors in the RSC during L&EO. 
 Evaluate SC telemetry (both real-time and post pass) to assess SC health. 
 Participate in SV anomaly resolution efforts and recommend modifications to pass plans and/or contingency 

plans as required. 
 Write and submit memograms for permanent SV operations changes. 

3.2.2.3 Normal Operations 
 Provide contractor personnel support throughout the first year of operations. 
 Support VO in pass plan development and review cycle (when necessary). 
 Develop and/or review SV memograms. 
 Provide commanding data such as code uploads and command sequences as required. 
 Participate in SV anomaly resolution efforts and recommend modifications to pass plans and/or contingency 

plans as required. 
 Periodically evaluate SV telemetry based on trending plots and stored SOH provided by VO. 
 Write and submit memograms for permanent procedural changes. 

3.2.3 Experiment Organization Roles and Responsibilities 

3.2.3.1  Pre-Mission 
 Participate in weekly Mission Operations IPTs. 
 Participate in MOWGs. 
 Support mission planning by defining experiment success criteria and operational requirements, constraints, 

and operating procedures. 
 Provide GSD and GICD inputs for experiment-specific items. 
 Deliver experiment-specific inputs to spacecraft contractor for the SVH and OOH. 
 Develop and deliver to spacecraft contractor all necessary experiment command and telemetry database 

information. 
 Provide inputs to and review the RSC telemetry displays. 
 Provide experiment inputs and engineering support for the FCT, LBCT and other operations-related functional 

testing. 
 Provide experiment training to VO personnel to safely operate the experiment. 
 Support ST and VO in the planning and conduct of mission operation exercises and rehearsals. 
 Participate in operations rehearsals. 
 Support VO in pass plan development and review. 
 Provide all support and deliverables IAW the agreed-upon RSC Readiness schedule. 
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3.2.3.2  Launch and Early Orbit 

 Support VO in pass plan development and review. 
 Provide experiment technical advisors. 
 Provide experiment commanding inputs as required. 
 Lead experiment anomaly resolution efforts. 
 Participate in SV anomaly resolution efforts and recommend modifications to pass plans and/or contingency 

plans as required. 

3.2.3.3 Normal Operations 
 Support VO in pass plan development and review. 
 Provide experiment commanding inputs as required. 
 Lead experiment anomaly resolution efforts. 
 Participate in SV anomaly resolution efforts and recommend modifications to pass plans and/or contingency 

plans as required. 
 Notify VO of data reception/status problems. 

3.2.4 Det 12/VO Roles and Responsibilities 

3.2.4.1  Pre-Mission (STEC) 
 Conduct reviews, provide schedules, and status of RFPSat readiness activities and RSC development. 
 Develop an operations concept meeting GSD, GICD, and AFSCN requirements. 
 Develop MUS to enable the RSC ground system to meet GSD, GICD, and AFSCN requirements. 
 Participate in weekly Mission Operations IPT teleconferences. 
 Participate in MOWGs. 
 Develop the GICD defining the RSC to SV interface and the product exchange interface. 
 Develop SC and experiment pass plans and procedures. 
 Plan, manage, and execute pre-launch exercises and rehearsals. 
 Participate in SV system testing, FCT and LBCT. 
 Provide all support and deliverables IAW the agreed-upon RSC Readiness schedule. 

3.2.4.2  Launch and Early Orbit (STEC) 
 Conduct operations during launch and early orbit. 
 Schedule AFSCN and other external resources. 
 Execute pre-planned pass plans and procedures as specified in the L&EO timeline. 
 Monitor real-time and stored SOH telemetry for out of limit conditions. 
 Monitor real-time SOH telemetry and execute contingency procedures as required. 
 With support of ST, spacecraft contractor, and experimenters, modify pass plans and mission control 

procedures to accommodate abnormal performance. 
 Support anomaly meetings. 

3.2.4.3  Normal Operations (STEC) 
 Monitor real-time SOH telemetry and execute contingency procedures as required. 
 Schedule X-Band and AFSCN data downloads. 
 Notify the MDR, spacecraft contractor, and others as appropriate, in the event of on-orbit anomalies. 
 Plan and execute anomaly recovery procedures as directed by the MDR. 
 Perform SV trending. 
 Provide experimenters and spacecraft contractor with data products specified in Section 7 and according to the 

GICD. 

3.2.4.4 End-of-Life Operations (STEC) 
 Execute the End-of-Life plan and safing/termination procedures. 
 Provide end-of-mission report. 
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4 Commanding Requirements 

4.1 Uplink Signal Characteristics 
CMD01:  VO shall provide the sole command uplink to the spacecraft with the following signal characteristics: (STEC) 

Uplink Signal Characteristics 
Center Frequency: TBD MHz 
Command tones: S (65 kHz), 0 (76 kHz), 1 (95 

kHz) 
Bit Rate: 2 kbps (post encryption) 
Modulation: PM 
Modulation index: TBD 
Encryption: Cardholder 

4.2 Commanding Characteristics 

4.2.1 SGLS Command Format 
CMD02:  VO shall format and transmit the following types of command: (STEC) 

a) Individually authenticated commands 
b) Data mode block commands 
c) Encryptor commands 
d) GPS commands 

4.2.2 Cardholder Operation 
CMD03: VO shall format commands to be accepted by the KI-17 encryptor using the Cardholder algorithm. 
(STEC) 

4.2.3 Spacecraft Commanding 
CMD04:  VO shall develop a mission-unique command builder with the capability to format all commands in the 
spacecraft contractor-delivered command database. (STEC) 
CMD05:  VO shall build and manage command stored memory uploads containing time-tagged commands for 

later execution. (STEC) 
CMD06:  VO shall format spacecraft contractor-delivered software files into the appropriate format for upload. 
(STEC) 

4.2.4 Experiment Commanding 
CMD07:  VO shall format Experiment 1 calibration table files (up to 1 Mbyte in size) into the appropriate upload 
format. (STEC) 
CMD08:  VO shall format Experiment 2 memory files into the appropriate upload format. (STEC) 
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5 Telemetry Requirements 
The RFPSat spacecraft has three downlinks: SGLS low-rate, SGLS high-rate and X-Band.  The spacecraft can 
simultaneously transmit all three downlinks. The SGLS low- and high-rate downlinks are AFSCN-compatible in 
accordance with AFSCN SIS-000502.  The SGLS low-rate telemetry will be used for downlink of real-time SOH.  The 
SGLS high-rate telemetry will contain stored state of health in addition to Experiment 1 and 2 data.  The X-Band downlink 
will contain Experiment 1 image data. 

5.1 Downlink Signal Characteristics 
TLM01:  VO shall process the SGLS low-rate telemetry stream with the following characteristics: (EDS) 
a) 128 kbps data rate 
b) SGLS channel TBD, Carrier 1 
c) Downlink encryption is Pegasus, which cannot be bypassed (no clear text downlink). 

 
TLM02:  VO shall process the SGLS high-rate telemetry stream with the following characteristics: (EDS) 
a) 1.024 Mbps 
b) Carrier 1 Base-Band (C1BB) 
c) SGLS channel TBD, Carrier 1 
d) Downlink encryption is Pegasus, which cannot be bypassed (no clear text downlink). 

 
Detailed downlink signal characteristics between the spacecraft and the AFSCN will be documented by STEC in the 
Universal Documentation System (UDS) PRD and in the GICD. 

5.2 Telemetry Characteristics 
All SGLS downlink telemetry is frame-based and contains subcommutated data that is compatible with the RSC 
architecture.  Each frame consists of 800 bytes for a total of 6400 bits per frame.  A frame ID byte identifies the type of data 
contained in each frame.  Frame counters and checksums are included in each frame for use in determining data quality.  
Details of the telemetry format will be provided in the GICD and Telemetry Handbook. 

5.3 Real-time Telemetry Processing Requirements 
Stored SOH and experiment data does not need to be displayed in real-time during a contact.  Telemetry limits will 
be defined in the Telemetry Handbook.  Operational actions based on these limits will be provided in the OOH. 

 

TLM03:  VO shall receive SGLS low-rate and SGLS high-rate telemetry data from the spacecraft through the AFSCN. 
(STEC) 
TLM04: For the SGLS low-rate telemetry, VO shall decommutate, Engineering Unit (EU)-convert and display each 
telemetry parameter in the Payload Test Center (PTC) whenever the PTC is active (normally during L&EO and 
anomalies only). (STEC) 
TLM05:  VO shall utilize the red and yellow limits provided in the Telemetry Handbook and display SGLS low-rate 
telemetry values in color on real-time telemetry displays. (STEC) 
TLM06:  VO shall develop graphical and/or text based displays for each subsystem. (STEC) 
TLM07:  VO shall dump and compare to a ground image, the on-board stored command memory. (STEC) 

5.4 Post-pass Telemetry Processing 
After a satellite contact has occurred, telemetry data will be formatted and distributed to outside agencies.  Specific format, 
distribution and archiving details will be specified in the GICD. 
 

TLM08:  For the SGLS high-rate experiment telemetry, VO shall decrypt, remove SC-generated headers and footers 
and determine the data quality of the telemetry frame. (STEC) 
TLM09:  VO shall separate, format, and distribute experiment data files as specified in Section 7. (STEC) 
TLM10:  For SGLS high-rate stored SOH telemetry, VO shall decrypt, remove SC-generated headers and footers 
and EU-convert this data. (STEC) 
TLM11:  VO shall limit check all stored SOH telemetry points (with limits identified in the Telemetry Handbook) and 
generate a report identifying those points that exceeded red and yellow limits. (STEC) 
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TLM12:  VO shall archive SOH and experiment data from both the SGLS low-rate and SGLS high-rate telemetry 
streams for a period of 30 days. (STEC) 
TLM13:  VO shall perform high-level subsystem trending on stored SOH data and provide monthly reports to 
spacecraft contractor. (STEC) 

SECTION L  F04701-03-R-0201 
PAGE L - 60  of  98 

 



PART IV - REPRESENTATIONS AND INSTRUCTIONS 
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 
 

6 Orbit management Requirements 

6.1 Orbit Processing Requirements 
The spacecraft will have a GPS receiver that can be used for orbit determination.  In addition, the AFSCN Psuedo 
Random Noise (PRN) ranging capability is available. 

 
OM01: VO shall perform orbit determination (using either GPS or PRN ranging data) to generate antenna-pointing 
angles. (STEC) 
OM02:  For Experiment 1, VO shall provide ephemeris predictions with 10 km accuracy of in-track, cross-track and 
altitude position.  This predicted ephemeris will be provided one week in advance of the monthly Image Mode event. 
(STEC) 
OM03:  For Experiment 3, VO shall provide an ephemeris prediction with 10 km accuracy of in-track, cross-track, 
and altitude 30 minutes prior to the release of the experiment. (STEC) 

6.2 Orbit Accuracy Requirements 
OM04:  For Experiment 1, VO shall provide weekly processed ephemeris with an accuracy of 1 km altitude, and 5 km 
in-track and cross-track. (STEC)   

6.3 Orbit Maintenance Requirements 
There are no orbit maintenance requirements. 
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7 Data Product Requirements 
This section identifies the on-orbit data products that will be provided to each organization.  VO (STEC) will provide products to ST, spacecraft contractor, and 
experimenters.  For products provided to VO, the organization supplying the product will be identified in the source column.  Items listed in each section are 
requirements.  

7.1 Spacecraft Contractor Data Requirements 
 
Product Type Description    Source Mission

Phase 
Frequency Delivery

Media 
Archival 
Required? 

Notes 

1. Planning 24-hour planning
products 

    VO L&EO As updated Hardcopy
or 
Electronic 

 Yes RSC standard format and archiving is 
acceptable. 

2. Planning Pass Plans   VO L&EO Prior to every 
SGLS contact 

Hardcopy Yes RSC standard format and archiving is 
acceptable. 

3. Planning Command Build
Report 

 VO L&EO Prior to every 
SGLS contact 

Hardcopy No To include commands and command 
memory uploads. 

4. Post-pass Out of Limit SV 
Telemetry Report  

Stored 
SOH 

L&EO and 
normal ops 

2 hours after 
each pass where 
out of limit 
event occurred 

Hardcopy 
or 
Electronic 

Yes –  
14 days 

RSC standard format and archiving is 
acceptable. 

5. Telemetry EU-converted R/T
SOH data 

   SOH L&EO and
normal ops 

On-demand 
(normally 
within 2 hours, 
30 minutes 
following 
anomaly) 

Electronic  Yes –  
30 days 

RSC standard format and archiving is 
acceptable. 

6. Telemetry Decrypted raw SOH
data 

   SOH L&EO and
normal ops 

On-demand 
(normally 
within 6 hours, 
30 minutes 
following 
anomaly) 

Electronic No Provided in binary file format. 

7. Telemetry EU-converted SSOH
data 

 Stored 
SOH 

L&EO and 
normal ops 

On-demand 
(normally 
within 6 hours, 
30 minutes 
following 
anomaly) 

Electronic  Yes–  
30 days 

RSC standard format and archiving is 
acceptable. 

SECTION L  F04701-03-R-0201 
PAGE L - 62  of  98 

 



PART IV - REPRESENTATIONS AND INSTRUCTIONS 
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 
 

Product Type Description Source Mission 
Phase 

Frequency Delivery 
Media 

Archival 
Required? 

Notes 

8. Telemetry Trending Plots   Stored
SOH 

L&EO and 
normal ops 

Monthly Hardcopy
or 
Electronic 

 Yes –  
30 days 

Spacecraft contractor-provided 
trending system will be used to 
generate this product. 
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7.2 Experiment Data Requirements 
 
Product Type Description Source 

 
Mission 
Phase 

Frequency  Delivery
Media 

Archival 
Required? 

Notes 

1. Planning 24-hour planning
products 

    VO L&EO As updated Hardcopy
or 
electronic 

 Yes RSC standard format and archiving is 
acceptable. 

2. Planning Pass Plans VO L&EO Prior to every 
SGLS contact 

Hardcopy Yes RSC standard format and archiving is 
acceptable. 

3. Planning Command Build
Report 

 VO L&EO Prior to every 
SGLS contact 

Hardcopy Yes To include commands and 
experiment uploads. 

4. Post pass Out of limit SV 
Telemetry Report 

Stored 
SOH 

L&EO and 
normal ops 

After each pass 
where out of 
limit events 
occurred 

Electronic 
or 
hardcopy 

Yes RSC standard format and archiving is 
acceptable. 

5. Telemetry Subset EU-Converted
SOH data 

    SOH L&EO and  
normal ops 

After every 
contact 
(normally 
within 2 hours, 
30 minutes 
following 
anomaly)  

Electronic Yes –
1 month 

RSC standard format and archiving is 
acceptable. 

6. Telemetry Subset EU-Converted
SSOH data 

    Stored 
SOH 

L&EO and  
normal ops 

After every 
contact 
(normally 
within 2 hours, 
30 minutes 
following 
anomaly) 

Electronic Yes –
1 month 

RSC standard format and archiving is 
acceptable. 
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Product Type Description Source 
 

Mission 
Phase 

Frequency Delivery 
Media 

Archival 
Required? 

Notes 

7. Telemetry Binary Experiment
data 

 High-rate 
SGLS 

L&EO and 
normal ops 

After every 
download 
(Experiment 1 
Image Mode -
within 6 hours,  
Experiment 1 
Calibration 
Mode – within 
24 hours, 
Experiment 3 – 
within 24 
hours) 

Electronic Yes – 1 
month 

RSC standard format and archiving is 
acceptable. 

8. Orbit Ephemeris (predicted) VO Normal ops Experiment 1, - 
one week prior 
to target image 
upload 
Experiment 3 - 
30 minutes 
prior to 
experiment 
release 

Electronic Yes RSC standard format and archiving is 
acceptable. 

9. Orbit Ephemeris
(reconstructed) 

 VO Normal ops Experiment 1 -
within one 
week 

Electronic Yes RSC standard format and archiving is 
acceptable. 

 

7.3 X-Band Provider Data Requirements 
 
Product 
Type 

Description    Source Mission
Phase 

Frequency Delivery
Media 

Archival 
Required? 

Notes 

1. Planning X-Band Transmitter
turn-on schedule 

     VO LEO and
normal ops 

Weekly Electronic Yes 

2. Orbit Ephemeris (predicted) VO LEO and 
normal ops 

Weekly   Electronic Yes
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7.4 VO Data Requirements 

7.4.1 Products from Spacecraft Contractor 
 
Product Type Description    Source Mission

Phase 
Frequency Delivery

Media 
Archival 
Required? 

Notes 

1. Command Spacecraft uploads  Spacecraft
contractor 

L&EO and 
normal ops 

As needed Electronic 
with 
Memogram 

Yes Will use VO tasking file format as 
specified in the GICD. 

 

7.4.2 Products from Experimenters 
 
Product Type Description     Source Mission

Phase 
Frequency Delivery

Media 
Archival 
Required? 

Notes 

1. Command Experiment 1
calibration table 
uploads 

 Experiment 1 Normal ops Every 6 
months, at least 
1 week in 
advance 

Electronic Yes Will use VO tasking file format as 
specified in the GICD. 

2. Command Experiment 1
target image 
uploads 

 Experiment 1 Normal ops Monthly, 12 
hours in 
advance of 
event 

Electronic Yes Will use VO tasking file format as 
specified in the GICD. 

3. Command  Experiment 2 
memory uploads 

Experiment 2 Normal Ops Quarterly Electronic 
or 
Hardcopy 

Yes Will use VO tasking file format as 
specified in the GICD. 
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8 Support Requirements 

8.1 Facilities and Communications 

8.1.1 Experiment Test Center Requirements 
The normal VO operations concept for using the PTC during L&EO is acceptable.  After L&EO, PTC access will be 
required for the Experiment 3 rehearsal, Experiment 3 release and any long-term anomaly support. 
 
PTC workstations with telemetry display capabilities are required during L&EO, Experiment 3 rehearsal and 
release, and anomaly periods.  Exact office space, PC access, phone lines, and LAN requirements are TBD.  
 

SR01:  VO shall provide access to six workstations for viewing telemetry. (EDS) 
SR02:  VO shall provide one additional workstation for viewing commanding. (EDS) 
SR03:  VO shall provide PC access, phone lines, and administrative LAN connectivity for customer during 
PTC operations. (EDS) 

8.1.2 Other Workspace 
SR04:  VO shall provide conference room space convenient to the PTC. (EDS) 

8.2 Administrative Requirements 
None. 

8.3 Customer-Provided Mission Unique Equipment / Software 
SR05:  VO shall integrate into the RSC, the spacecraft contractor-provided trending tool. (EDS) 
SR06:  VO shall perform system administration functions on the spacecraft contractor-provided trending 
tool. (STEC) 
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9 Space Vehicle Test Support Requirements 

9.1 Integrated Systems Test 
Integrated Systems Tests will be conducted at spacecraft contractor’s facility in Colorado. 
 

TST01:  VO shall obtain two separate recordings of spacecraft telemetry to use for mission software 
development, exercises, and rehearsals. (EDS) 
TST02:  VO shall send three MCT members to support / train during five days of space vehicle integration 
and test. (STEC) 

9.2 Factory Compatibility Test 
Det 12/VO deployables will be required to support one FCT at the spacecraft contractor’s facility in Colorado.  This 
FCT will last five days and will occur in April 2006. 

 
TST03:  VO shall participate in FCT by developing command procedures, sending commands, and processing 
telemetry received at the RSC.  (STEC) 
TST04:  VO shall procure and maintain a communication link between the RSC and the spacecraft contractor’s 
facility in Colorado to support FCT. (EDS) 
TST05:  VO shall provide the necessary SGLS RF capabilities to support the FCT. (EDS) 

9.3 Launch Base Compatibility Test 
The goal of the LBCT is to show that compatibility between the SV and the RSC has been maintained since FCT, 
and that the space vehicle RF system has survived shipment to the launch base.  LBCT will be conducted at 
Vandenberg AFB, California up to two months before launch.  The test is scheduled for approximately five days.  
 

TST06:  VO shall participate in LBCT by developing command procedures, sending commands, and processing 
telemetry received at the RSC.  (STEC) 
TST07:  VO shall provide the necessary SGLS RF capabilities to support the LBCT. (EDS) 
TST08:  VO shall schedule an AFSCN link between the RSC and the LBCT site. (STEC) 
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10 Training Requirements 

10.1 RSC Training 
The typical RSC process for exercises and rehearsal will be followed for this mission.  All training will occur at the 
RSC. 
 

TRN01:  VO shall participate in the Rehearsal Committee. (STEC) 
TRN02:  During rehearsals, VO shall provide three Rehearsal Engineers in addition to Rehearsal 
Evaluators to evaluate MCT performance. (STEC) 
TRN03:  In addition to the typical RSC exercises and rehearsals prior to launch, VO shall conduct a 
rehearsal simulating the release of the Experiment 3. (STEC) 

10.2 Space Vehicle Training 
TRN04:  VO personnel shall attend two days of experiment training provided by the experimenters. (STEC) 
TRN05:  VO personnel shall attend three days of spacecraft training provided by the spacecraft contractor. 
(STEC) 

10.3 MUS/MUE Training 
TRN06:  VO personnel shall attend one day of trending tool training provided by the spacecraft contractor. 
(STEC) 

 

11 Program Security Requirements 

11.1 Information Security 
The uplink is encrypted and downlinks are encrypted.  Certain aspects of the encryption and decryption scheme used 
for RFPSat are classified in accordance with applicable regulations and instructions. 
 
All spacecraft and experiment data to be handled by the RSC is unclassified, public access. 
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Appendix A – Acronym list 
AFSCN Air Force Satellite Control Network 
CTH Command and Telemetry Handbook 
EDS Engineering Development and Sustainment 
EU Engineering Unit 
FCT Factory Compatibility Test 
GICD Ground Interface Control Document 
GMRD Ground Mission Requirement Document 
GSD Ground Specification Document 
IAW In Accordance With 
IPT Integrated Product Team 
LAN Local Area Network 
LBCT Launch Base Compatibility Test 
L&EO Launch and Early Orbit 
MCF Mission Control Force 
MCT Mission Control Team 
MDR Mission Director Representative 
MOWG Mission Operations Working Group 
OOH On-Orbit Handbook 
PC Personal Computer 
PM Pulse Modulated 
PRD Program Requirement Document 
PRN Pseudo Random Noise 
PTC Payload Test Center 
RDT&E Research, Development, Test, and Evaluation 
RF Radio Frequency 
RFP Request For Proposal 
RSC RDT&E Support Complex 
R/T Real-Time 
SC Spacecraft 
SGLS Space Ground Link System 
SOH State of Health 
SPO Satellite Program Office 
STEC Space Test and Engineering Contract 
STP Space Test Program 
SV Space Vehicle 
SVH Space Vehicle Handbook 
TBD To Be Determined 
TT&C Telemetry, Tracking and Control 
UDS Universal Documentation System 
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